

## REPÚBLICA DE ANGOLA MINISTÉRIO DA AGRICULTURA E FLORESTAS INSTITUTO DE DESENVOLVIMENTO AGRÁRIO

PROJECTO DE TRANSFORMAÇÃO DA AGRO-PECUÁRIA FAMILIAR DE ANGOLA (MOSAP3)
Nº DO EMPRÉSTIMO: BIRD-9396 − AO; ID do Projeto N.º (P177305)

## BID BULLETIN No. 002 [Responses to requests for clarification and Amendment to the RFP]

**Date of Issue:** December 5<sup>th</sup>, 2024

Name of the Project: Angola Smallholders Agriculture Transformation Project (MOSAP3)

Loan No.: BIRD-9396 - AO

**Name of the Assignment:** Selection of a consultant firm to develop and install the Integrated

System for the Traceability and Certification of Products of Animal

Origin (SIRC-POA)

**Assignment Ref. No.:** 110/C1/C/MOSAP3/23

**Procurement Method:** Quality-and-Cost Based Selection (QCBS)

## TO ALL SHORLISTED CONSULTANT FIRMS

## SUBJECT: Responses to requests for clarification Ref. No.: 110/C1/C/MOSAP3/23

Dear Sirs,

We are informing you that this Bid Bulletin N°. 02 amends the RFP above referenced as follow:

- 1. **Proposal submission deadline:** Bearing in mind the factors underlying this precise need and considering the delay in issuing the response to the requests for clarifications the initially scheduled date for proposals submission (November 7<sup>th</sup>, 2024, thereafter rescheduled to December 9<sup>th</sup>, 2024, through Bid Bulletin No 001, dated November 5<sup>th</sup>, 2024), is hereby postponed to **December 20<sup>th</sup>**, **2024** at the same time and place.
- **2. Request for Clarification:** Pursuant to the postponement of the deadline for the submission of proposals, clarifications remain to be requested no later than 15 (fifteen) day prior to the submission deadline





<b>Authorized Signature:</b>	
Name and Title of the Signatory:	Francisco Alberto Gomes, Project Coordinator
Name of the Agency:	MOSAP 3/IDA/MINAGRIF